

### BID SUMMARY SPREADSHEET

<b>Small Cap 2017 TEMPR Properties Facility Renov., Cal IT2</b> <b>Project No. 5110353 / Contract No. 9943050</b> <b>Estimated Construction Cost: \$500,000.00</b>	<b>Bid Submittal Deadline: 2:00PM</b> <b>Bid Opening Date: 09/06/17</b>				
	BIDDER A	BIDDER B	BIDDER C	BIDDER D	BIDDER E
<b>LUMP SUM BASE BID</b>	\$867,000.00	\$770,818	\$ -	\$ -	\$ -
Daily Rate of Compensation for Compensible Delay:	\$750.00	\$ -			
Daily Rate per Day x 15 day multiplier:	\$ 11,250.00	\$ -	\$ -	\$ -	\$ -
<b>Lump Sum Base Bid + Extended Compensable Delay</b>	<b>\$ 878,250.00</b>	<b>\$ 770,818.00</b>	<b>\$ -</b>	<b>\$ -</b>	<b>\$ -</b>
<b>ALTERNATES (Division 1 Section 01 1200)</b>					
Alternate No. 1 - Replace Trespa with epoxy countertops at built-ins	\$ -	\$ -	\$ -	\$ -	
Alternate No. 2 - Provide work benches with 3/4" thick, black Trespa tops	\$ 52,000	\$ 25,592			
Alternate No. 3 - Provide work benches with 1" thick black, epoxy tops	\$ 52,000	\$ 26,392			
Alternate No. 4 - Provide built-in storage cabinets on west wall	\$ (4,000)	\$ 6,756			
Alternate No. 5 - Provide stainless steel general exhaust duct	\$ 15,000	\$ 14,000	\$ -	\$ -	\$ -
<b>TOTAL OF ALL ALTERNATES</b>	<b>\$ 115,000.00</b>	<b>\$ 72,740.00</b>	<b>\$ -</b>	<b>\$ -</b>	<b>\$ -</b>