

**BID SUMMARY SHEET – BID OPENING**

PROJECT NAME: EH 3131 Renovation Tissue Culture Room, EH BIDS DUE 2:30 PM Thursday, August 3, 2017  
 BID OPENING LOCATION CONFERENCE ROOM 122  
 PROJECT NO: 5112051/9913330 CONTRACT NO.: 9913330 Cost Estimate- \$575,000.00 PROJECT MGR: BRAD DAVIS

**CONTRACTORS:**  
 University will determine the low Bidder on the basis of:

- sum of the Lump Sum Base Bid, plus
- all Unit Prices multiplied by their respective estimated quantities, if any, plus
- the daily rate for Compensable Delay multiplied by the "multiplier", plus
- the amounts of all Alternates to be included in the Contract Sum at the time of award.

The Contract Sum will be the sum of the Lump Sum Base Bid and the additive or deductive amounts for all Alternates that University has selected to be included in the Contract Sum as of the time of award.

A	B	C
<b>Rudolph &amp; Sletten, Inc.</b> 16851 Hale Ave. Irvine, CA 92606 (949) 252-1919	<b>JR Universal Construction, Inc.</b> 1045 N. Hudson Ave. Los Angeles, CA 90038 (323) 461-9659	<b>2H Construction, Inc.</b> 2653 Walnut Ave. Signal Hill, CA 90755 (562) 424-5567

<b>LUMP SUM BASE BID:</b>	<b>\$595,023.00</b>	<b>\$442,000.00</b>	<b>\$539,000.00</b>
Daily Rate of Compensation for Compensable Delay:	<b>\$1,500.00</b>	<b>\$0.00</b>	<b>\$0.00</b>
Daily Rate per Day X 30 day multiplier:	<b>\$45,000.00</b>	<b>0</b>	<b>0</b>
<b>SUBTOTAL: LUMP SUM BASE BID + COMPENSABLE DELAY =</b>	<b>\$640,023.00</b>	<b>\$442,000.00</b>	<b>\$539,000.00</b>
<b>OVERALL TOTALS</b>	<b>\$640,023.00</b>	<b>\$442,000.00</b>	<b>\$539,000.00</b>

**BID SUMMARY SHEET – BID OPENING**

PROJECT NAME: EH 3131 Renovation Tissue Culture Room, EH BIDS DUE 2:30 PM Thursday, August 3, 2017  
 BID OPENING LOCATION CONFERENCE ROOM 122  
 PROJECT NO: 5112051/9913330 CONTRACT NO.: 9913330 Cost Estimate- \$575,000.00 PROJECT MGR: BRAD DAVIS

	D	E	F
<p><b>CONTRACTORS:</b></p> <p>University will determine the low Bidder on the basis of:</p> <ul style="list-style-type: none"> <li>• sum of the Lump Sum Base Bid, plus</li> <li>• all Unit Prices multiplied by their respective estimated quantities, if any, plus</li> <li>• the daily rate for Compensable Delay multiplied by the "multiplier", plus</li> <li>• the amounts of all Alternates to be included in the Contract Sum at the time of award.</li> </ul> <p>The Contract Sum will be the sum of the Lump Sum Base Bid and the additive or deductive amounts for all Alternates that University has selected to be included in the Contract Sum as of the time of award.</p>	<p><b>DLS Builders</b>  <b>1975 N. Batavia St.</b>  <b>Orange, CA 92865</b>  <b>(714) 998-3790</b></p>		

<b>LUMP SUM BASE BID:</b>	<b>\$437,343.00</b>		
Daily Rate of Compensation for Compensable Delay:	<b>\$0.00</b>		
Daily Rate per Day X 30 day multiplier:	<b>0</b>		
<b>SUBTOTAL: LUMP SUM BASE BID + COMPENSABLE DELAY =</b>	<b>\$437,343.00</b>		

<b>OVERALL TOTALS</b>	<b>\$437,343.00</b>		
-----------------------	---------------------	--	--