

<b>Small Cap 14/15 Lab 4311 Renovation, McGaugh Hall</b> <b>Project No. 5109824 / Contract No. 9746440</b> <b>Estimated Construction Cost: \$605,000</b>	<b>Bid Submittal Deadline: 2:00PM</b> <b>Bid Opening Date: 10/10/17</b>		
	<b>Bidder A</b>	<b>Bidder B</b>	<b>Bidder C</b>
	<b>LUMP SUM BASE BID</b>	\$ 887,741	\$ 725,054
Daily Rate of Compensation for Compensible Delay:	\$0	\$0	\$250
Daily Rate per Day x 15 day multiplier:	\$0.00	\$0.00	\$3,750.00
<b>Lump Sum Base Bid + Extended Compensable Delay</b>	<b>\$ 887,741.00</b>	<b>\$ 725,054.00</b>	<b>\$ 735,750.00</b>
<b>ALTERNATES (Division 1 Section 01 2000)</b>			
Alt. No. 1 - Perform renovation work associated with McGaugh Hall Room 4305 (Tissue Culture Room)	\$ 56,039	\$ 64,303	\$ 126,000
Alt. No. 2 - Perform renovation work associated with McGaugh Hall Room 4309 (Fly Autoclave Room)	\$ 50,635	\$ 41,188	\$ 75,690
<b>TOTAL OF ALL ALTERNATES</b>	<b>\$ 106,674.00</b>	<b>\$ 105,491.00</b>	<b>\$ 201,690.00</b>