

Small Cap 14/15 Lab 4311 Renovation, McGaugh Hall Project No. 5109824 / Contract No. 9746440 Estimated Construction Cost: \$605,000	Bid Submittal Deadline: 2:00PM Bid Opening Date: 10/10/17		
	Bidder A	Bidder B	Bidder C
	LUMP SUM BASE BID	\$ 887,741	\$ 725,054
Daily Rate of Compensation for Compensible Delay:	\$0	\$0	\$250
Daily Rate per Day x 15 day multiplier:	\$0.00	\$0.00	\$3,750.00
Lump Sum Base Bid + Extended Compensable Delay	\$ 887,741.00	\$ 725,054.00	\$ 735,750.00
ALTERNATES (Division 1 Section 01 2000)			
Alt. No. 1 - Perform renovation work associated with McGaugh Hall Room 4305 (Tissue Culture Room)	\$ 56,039	\$ 64,303	\$ 126,000
Alt. No. 2 - Perform renovation work associated with McGaugh Hall Room 4309 (Fly Autoclave Room)	\$ 50,635	\$ 41,188	\$ 75,690
TOTAL OF ALL ALTERNATES	\$ 106,674.00	\$ 105,491.00	\$ 201,690.00