

BID SUMMARY SPREADSHEET

RMs 1106, 1108, 1110, 1111 & 1112 Renovation, EH Project No. 5110052 / Contract No. 9924360-A Estimated Construction Cost: \$490,000.00	Bid Submittal Deadline: 2:00PM Bid Opening Date: 09/07/17				
	A2z Construct, Inc. P.O. BOX 80425 Rancho Santa Margarita, CA 92688 (949) 283-5179 Matthew Jafari a2zconstructinc2@aol.com	JR Universal Construction, Inc. 1045 N. Hudson Ave. Los Angeles, CA 90038 Edgar Lobaina (714) 448-1762 edgar@runiversal.com	De La Secura, Inc. dba. DLS Builders 1975 N. Batavia Street Orange, CA 928654 (714) 998-3790 Scott Schalliol sschalliol@dlsbuilders.com	Brascia Builders, Inc. 2801 E. Anaheim St. Long beach, CA 90804 (562) 576-0900 Chris Mark chris@brasciabuilders.com	Geva Construction, Inc. 2061 Marter Ave. Simi Valley, CA 93065 (805) 428-2703 Artour Gevoian artour@gevaconstruction.com
LUMP SUM BASE BID	\$460,000	\$489,133	\$498,752	\$ 559,151	\$ 459,900
Daily Rate of Compensation for Compensible Delay:	\$0.00	\$0.00	\$0.00	\$ 720.00	\$ 750.00
Daily Rate per Day x 10 day multiplier:	\$0.00	\$0.00	\$0.00	\$ 7,200.00	\$ 7,500.00
Lump Sum Base Bid + Extended Compensable Delay	\$ 460,000.00	\$ 489,133.00	\$ 498,752.00	\$ 566,351.00	\$ 467,400.00
ALTERNATES (Division 1 Section 01 1200)					
Alternate No. 1 - (4) each instrument racks as noted on A-120	\$ 30,000	\$ 25,070	\$ 8,832	\$ 11,291	\$ 36,000
TOTAL OF ALL ALTERNATES	\$ 30,000.00	\$ 25,070.00	\$ 8,832.00	\$ 11,291.00	\$ 36,000.00