

**BID SUMMARY SHEET – BID OPENING**

PROJECT NAME: MRI SITE PREPARATION, MRI TRAILER BIDS DUE 1:00 PM WEDNESDAY, JUNE 14, 2017  
 BID OPENING LOCATION CONFERENCE ROOM 122  
 PROJECT NO: 5110138/ GF10223 CONTRACT NO.: BF-6886 Cost Estimate- \$100,000.00 PROJECT MGR: DAVID HOOKS

	A	B	C
<p><b>CONTRACTORS:</b></p> <p>University will determine the low Bidder on the basis of:</p> <ul style="list-style-type: none"> <li>• sum of the Lump Sum Base Bid, plus</li> <li>• all Unit Prices multiplied by their respective estimated quantities, if any, plus</li> <li>• the daily rate for Compensable Delay multiplied by the "multiplier", plus</li> <li>• the amounts of all Alternates to be included in the Contract Sum at the time of award.</li> </ul> <p>The Contract Sum will be the sum of the Lump Sum Base Bid and the additive or deductive amounts for all Alternates that University has selected to be included in the Contract Sum as of the time of award.</p>	<p><b>DE LA SECURA INC., DBA DLS BUILDERS</b>  <b>1975 N. BATAVIA ST.</b>  <b>ORANGE, CA 92865</b>  <b>714-998-3790</b>  <b>DOINA LEONTE</b>  <b>DLEONTE@DLSBUILDERS.COM</b></p>	<p><b>JR UNIVERSAL CONSTRUCTION, INC.</b>  <b>1045 N. HUDSON AVE.</b>  <b>LOS ANGELES, CA 90038</b>  <b>323-467-2231</b>  <b>EDGAR LOBAINA</b>  <b>EDGAR@JRUNIVERSAL.COM</b></p>	

<b>LUMP SUM BASE BID:</b>	<b>\$160,142.00</b>	<b>\$151,522.00</b>	
Daily Rate of Compensation for Compensable Delay:	<b>\$0</b>	<b>\$0</b>	
Daily Rate per Day X 30 day multiplier:	<b>\$0</b>	<b>\$0</b>	
<b>SUBTOTAL: LUMP SUM BASE BID + COMPENSABLE DELAY =</b>	<b>\$160,142.00</b>	<b>\$151,522.00</b>	
<b>OVERALL TOTALS</b>	<b>\$160,142.00</b>	<b>\$151,522.00</b>	

**BID SUMMARY SHEET – BID OPENING**

PROJECT NAME: MRI SITE PREPARATION, MRI TRAILER BIDS DUE 1:00 PM WEDNESDAY, JUNE 14, 2017  
 BID OPENING LOCATION CONFERENCE ROOM 122  
 PROJECT NO: 5110138/ GF10223 CONTRACT NO.: BF-6886 Cost Estimate- \$100,000.00 PROJECT MGR: DAVID HOOKS

	D	E	F
<p><b>CONTRACTORS:</b></p> <p>University will determine the low Bidder on the basis of:</p> <ul style="list-style-type: none"> <li>• sum of the Lump Sum Base Bid, plus</li> <li>• all Unit Prices multiplied by their respective estimated quantities, if any, plus</li> <li>• the daily rate for Compensable Delay multiplied by the "multiplier", plus</li> <li>• the amounts of all Alternates to be included in the Contract Sum at the time of award.</li> </ul> <p>The Contract Sum will be the sum of the Lump Sum Base Bid and the additive or deductive amounts for all Alternates that University has selected to be included in the Contract Sum as of the time of award.</p>			

<b>LUMP SUM BASE BID:</b>			
Daily Rate of Compensation for Compensable Delay:			
Daily Rate per Day X 30 day multiplier:			
<b>SUBTOTAL: LUMP SUM BASE BID + COMPENSABLE DELAY =</b>			
<b>OVERALL TOTALS</b>			