



# UCIRVINE

## FACILITIES MANAGEMENT

### INVITED BID PROJECTS - IRVINE CAMPUS

Project Name / Location (Click for details)	Contract No.	Project No.	Estimated Construction Cost	Mandatory Pre-Bid Conference Date	Bid Deadline Date	Contact Person
Security Panel Upgrade, Campus	9929190-B	5110157	\$200,000.00	Thursday, June 8, 2017 9AM	Thursday, June 29, 2017 3:00PM	Tommy Malek fmcontracts@uci.edu
Engineering Lab Facility 134 Renov, ELF	9912750	5112061	\$490,000.00	Tuesday, June 20, 2017 11:30AM	Friday, July 14, 2017 2:00PM	Natalie Weber fmcontracts@uci.edu
Café Med Renovation, Café Med	9946440	5110344	\$225,000.00	Monday, June 19, 2017 11:00am	Friday, June 30, 2017 1:00PM	Jeri Franz fmcontracts@uci.edu
Shower Renovations 2017, Middle Earth	LF-2481	5112031	\$288,026.00	Friday, May 26, 2017 10:00 AM	Wednesday, June 14, 2017 2:00PM	Jeri Franz fmcontracts@uci.edu
MRI Site Preparation, MRI Trailer	BF-6886	5110138	\$100,000.00	Wednesday, May 31, 2017 9:00 AM	Wednesday, June 14, 2017 1:00PM	Tommy Malek fmcontracts@uci.edu
Small Cap 2017 Insectary HVAC Controls, Hewitt hall	9944950	5110356	\$120,000.00	Tuesday, May 30, 2017 9:00AM	Wednesday, June 7, 2017 1:00PM	Jeri Franz fmcontracts@uci.edu
CY 2017 Engineering Gateway 2105 & 3108 Renovations, Engineering Gateway	9946760	5113071	\$320,000.00	Friday, May 12, 2017 9:00 AM	Thursday, May 25, 2017 1:00PM	Natalie Weber fmcontracts@uci.edu
MBCx - FCUx In Two Labs, Reines Hall	9904290-C	5109588	\$290,000.00	Wednesday, April 19, 2017 10:00 AM	Friday, April 28, 2017 2:00PM	Natalie Weber fmcontracts@uci.edu