



UCIRVINE

FACILITIES MANAGEMENT

REQUEST FOR QUALIFICATIONS - IRVINE CAMPUS

| Project Name / Location (Click for details) | Contract No. | Project No. | Estimated Cost | Mandatory Pre-Bid Conference Date | RFQ Packet Due Date | Contact Person | Addenda | Status |
|--|--------------|-------------|--------------------------------------|---|---|------------------------------------|---------|--------|
| Bison Surface Parking Lot | TBD | 5110396 | \$3,879,000.00 | Thursday, March 2, 2017 10:30 A.M. | Thursday, March 16, 2017 2:00 P.M. | David Donovan ddonovan@uci.edu | 0 | Open |
| 2016-17 State Funded Reroof, Multiple Buildings | TBD | 5110248 | \$1,830,000.00 | Thursday, February 2, 2017 11:00 A.M. | Thursday, February 16, 2017 2:00 P.M. | David Donovan ddonovan@uci.edu | 1 | Open |
| CRII-3 2017 Med Sci Major Building Maintenance | TBD | 5110405 | \$14,000,000.00 - \$16,000,000.00 | Tuesday, January 24, 2017 10:00 A.M. | Tuesday, February 7, 2017 2:00 P.M. | David Donovan ddonovan@uci.edu | 3 | Open |
| CRII 2013 - Install Direct-Fired Boiler Replacement, Central Plant | 992290-A | 5109724 | 1,800,000.00 - \$3,100,000.00 | N/A | Friday, February 24, 2017 2:00 P.M. | Kym Carlson fmcontracts@uci.edu | 0 | Open |

STATUS:

Open: Pre or Post Mandatory Job Walk; Pre or Post Bid Opening

Awarded: Selected and Notified

Canceled: Will Not Take Place

Postponed: Will Take Place at a Later Date

Revised: 4/4/2017