



## REQUEST FOR QUALIFICATIONS - IRVINE CAMPUS

Project Name / Location (Click for details)	Contract No.	Project No.	Estimated Cost	Mandatory Pre-Bid Conference Date	RFQ Packet Due Date	Contact Person	Addenda	Status
CRII-3 2017 Med Sci B Major Building Maintenance	999471	5112079	\$7,514,000.00	Thursday, July 13, 2017 10:00 A.M.	Tuesday, September 5, 2017 3:00 P.M.	David Donovan ddonovan@uci.edu	0	Open
CRII-3 2017 Med Sci D Major Building Maintenance	999472	5112080	\$9,243,000.00	Thursday, July 13, 2017 10:00 A.M.	Tuesday, September 5, 2017 3:00 P.M.	David Donovan ddonovan@uci.edu	0	Open
Bison Surface Parking Lot	TBD	5110396	\$3,879,000.00	Thursday, March 2, 2017 10:30 A.M.	Thursday, March 16, 2017 2:00 P.M.	David Donovan ddonovan@uci.edu	0	Open
2016-17 State Funded Reroof, Multiple Buildings	TBD	5110248	\$1,830,000.00	Thursday, February 2, 2017 11:00 A.M.	Thursday, February 16, 2017 2:00 P.M.	David Donovan ddonovan@uci.edu	1	Open
CRII-3 2017 Med Sci Major Building Maintenance	TBD	5110405	\$14,000,000.00 - \$16,000,000.00	Tuesday, January 24, 2017 10:00 A.M.	Tuesday, February 7, 2017 2:00 P.M.	David Donovan ddonovan@uci.edu	3	Open
CRII 2013 - Install Direct-Fired Boiler Replacement, Central Plant	992290-A	5109724	1,800,000.00 - \$3,100,000.00	N/A	Friday, February 24, 2017 2:00 P.M.	Kym Carlson fmcontracts@uci.edu	0	Open

**STATUS:**

Open: Pre or Post Mandatory Job Walk; Pre or Post Bid Opening

Awarded: Selected and Notified

Canceled: Will Not Take Place

Postponed: Will Take Place at a Later Date