



### CURRENT PROJECTS - IRVINE CAMPUS

Project Name / Location (Click for details)	Contract No.	Project No.	Estimated Construction Cost	Mandatory Pre-Bid Conference Date	Bid Deadline Date	Contact Person	Addenda	Status
CRII 2013/ 2015 Stairs & Campus Bridges, Social Science Plaza	9931490	5110191	\$389,824.00	Thursday, July 6, 2017 10:00 AM	Thursday, July 20, 2017 3:00PM	Tommy Malek fmcontracts@uci.edu	0	Open
Arroyo Vista Kitchen Renovations 2017, Arroyo Vista Housing	LF-2479-A	5112023	\$307,500.00	Friday, June 2, 2017 9:00AM	Friday, June 9, 2017 2:00PM	Natalie Weber fmcontracts@uci.edu	0	Open
CRII 2013 Install Direct-Fired Boiler, Central Plant	9922790-A	5109724	\$1,800,000.00	Wednesday, May 17, 2017 10:00AM	Friday, June 2, 2017 2:00PM	Natalie Weber fmcontracts@uci.edu	2	Open
Arroyo Vista Kitchen Renovations 2017, Arroyo Vista Housing	LF-2479	5112023	\$369,081.00	Wednesday, May 10, 2017 11:00AM	Friday, May 19, 2017 2:00PM	Natalie Weber fmcontracts@uci.edu	0	Rejected all Bids
Turnout Improvements, Bus Turnaround	9924640-A	5110016	\$330,000.00	Friday, April 7, 2017 10:00 AM	Friday, April 14, 2017 1:00 PM	Kym Carlson fmcontracts@uci.edu	0	Open

**STATUS:**

Open: Pre or Post Mandatory Job Walk; Pre or Post Bid Opening

Awarded: Selected and Notified

Canceled: Will Not Take Place

Postponed: Will Take Place at a Later Date



# UCIRVINE

## FACILITIES MANAGEMENT

CR11 2013 Victaulic Fittings Replacment, Engineering Gateway	9942691-A	5110231	\$710,000.00	Wednesday, April 12, 2017 10:00 AM	Wednesday, April 26, 2017 1:30 PM	Kym Carlson fmcontracts@uci.edu	0	Open
Electric Bus Yard, Lot 36	9924440	5110267	\$750,000.00	Wednesday, February 22, 2017 10:00 AM	Wednesday, March 8, 2017 2:00 P.M.	Shaquenta Gaines fmcontracts@uci.edu	4	Awarded
Small Cap 2016 Tennis Court Slab Repair & Resurfacing, Anteater Tennis Courts	9714750-A	5110167	\$450,000.00	Friday, February 23, 2017 11:30 AM	Thursday, March 9, 2017 2:30 PM	Kym Carlson fmcontracts@uci.edu	1	Awarded
CR11 2013 Replace Fire Alarm Systems. Multiple Buidings	9919790	5109528	\$590,000.00	Friday, February 24, 2017 11:30 PM	Monday, March 6, 2017 2:00 PM	Priscila Renteria fmcontracts@uci.edu	0	Open
Small Cap 2016 Tennis Court Slab Repair & Resurfacing, Anteater Tennis Courts	9714150	5110167	\$450,000.00	Thursday, January 12, 2017 10:00 AM	Thursday, January 26, 2017 2:00 PM	Priscila Renteria fmcontracts@uci.edu	0	Cancelled

\* Blind Bid due to Alternates

\*\*PreQualification Required

**STATUS:**

Open: Pre or Post Mandatory Job Walk; Pre or Post Bid Opening

Awarded: Selected and Notified

Canceled: Will Not Take Place

Postponed: Will Take Place at a Later Date

Revised: 6/28/2017



# UCIRVINE

## FACILITIES MANAGEMENT

AWARDED PROJECTS - IRVINE CAMPUS						
Project Name / Location	Contract No.	Project No.	Construction Cost	AWARDED CONTRACTOR	Notice To Proceed	Contact Person
Electric Bus Yard, Lot 36	5110267	9924440	\$1,051,928.00	Amtek Construction 12409 Slauson Ave., Suite I Whittier, CA 90606	TBD	Steven Sayce (562) 696-7111
Re-Roof Buildings 4100 & 4400, Palo Verde	5110075	LF-2475	\$321,990.00	ATK Enterprise Industries 2582 McBean Parkway, Suite 703 Valencia, CA 91355	3/27/2017	Kevin Jagielo (661) 978-4707
CR11-2 2015 Med Sci C Major Building Maintenance (Design Build)	9929290	5109723	\$7,425,000.00	PPC Air Conditioning, Inc. 5950 Lakeshore Drive Cypress, CA 90630	Thursday, September 29, 2016	Craig Zimmerman (714) 952-2001
HVAC, AH-1 Replacement, Bonney Center	9922890	5109972	\$339,000.00	PPC Air Conditioning, Inc. 5950 Lakeshore Drive Cypress, CA 90630	Wednesday, September 15, 2016	Craig Zimmerman (714) 952-2001
SC 2016 Tennis Court Slab Repair & Resurfacing, Anteater Stadium	9714750-A	5110167	470,050.00	Trueline Construction & Surfacing, Inc. 1651 Market Street, Suite B Corona, CA 92880	TBD	Ed Kruse (951) 817-0777