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NOTICE INVITING GENERAL CONTRACTOR PREQUALIFICATION 

 
Prequalification Questionnaires will be received by the University of California, Irvine (UCI) from General 
Contractors (GC) wishing to submit bids for the: 

SC 22-23 CTSA - BUILDING SECURITY ENHANCEMENTS  
PROJECT NO. 5112903 / CONTRACT NO. 996180  

and 

SC 22-23 ICS-1 - BUILDING SECURITY ENHANCEMENTS         
PROJECT NO. 5112908 / CONTRACT NO. 996220 

and 

SC 22-23 LAW, ED. & MPAA BLDGS. - BUILDING SECURITY ENHANCEMENTS 
PROJECT NO. 5112909 / CONTRACT NO. 996230 

 
SC 22-23 CTSA - BUILDING SECURITY ENHANCEMENTS:  
Upgrades to access control/card readers at selected doors and elevator cabs. Existing doors to be modified as 
needed to accommodate new access control and door hardware. Rated doors and door frames modified during 
construction will be recertified as required to maintain door ratings. 
 

Construction Duration: 95 Calendar Days  
 

Estimated Construction Cost: $584,173 
 
SC 22-23 ICS-1 - BUILDING SECURITY ENHANCEMENTS:      
Upgrades to access control/card readers at selected doors and elevator cabs. Existing doors to be modified as 
needed to accommodate new access control and door hardware. Rated doors and door frames modified during 
construction will be recertified as required to maintain door ratings. 
 

Construction Duration: 75 Calendar Days  
 

Estimated Construction Cost: $577,727 
 
SC 22-23 LAW, ED. & MPAA BLDGS. - BUILDING SECURITY ENHANCEMENTS: 
Upgrades to access control/card readers at selected doors and elevator cabs. Existing doors to be modified as 
needed to accommodate new access control and door hardware. Rated doors and door frames modified during 
construction will be recertified as required to maintain door ratings. 

Construction Duration: 115 Calendar Days  
 

Estimated Construction Cost: $537,727 
 
PROJECT DELIVERY: Design-Bid-Build 

PROCEDURES: Prequalification questionnaires will be available electronically at 4:00 PM on Thursday, June 
6, 2024 from UCI Design & Construction Services.  

Mandatory Prequalification Conference begins promptly at 9:30 AM on Thursday, June 20, 2024 by Zoom 
meeting at: https://uci.zoom.us/j/94832827167.   

Prequalification questionnaires must be received by 5:00 PM on Monday, July 8, 2024 only by email to 
vteoxon@uci.edu. 

 
 
 
 
 
 

https://uci.zoom.us/j/94832827167
mailto:vteoxon@uci.edu
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PROJECT EXPERIENCE REQUIREMENTS:  
 

 At least two (2) institutional or higher education projects LOCATED IN THE STATE OF CALIFORNIA for 
which firm served as the PRIME CONTRACTOR and for which the construction cost of the SECURITY 
SCOPE OF WORK was at least $500,000 EACH. 

 At least two (2) projects for which INSTALLATION OF ELECTRONIC SECURITY INFRASTRUCTURE 
(E.G. KEYCARD READERS, ELECTRIFIED SECURITY HARDWARE) was at least $250,000 EACH. 

 At least one (1) project that INCLUDED CONSTRUCTION OFF-HOURS (OUTSIDE OF NORMAL 
WORKING HOURS) IN AN OCCUPIED BUILDING. 

 At least one (1) project for which your firm SELF-PERFORMED AT LEAST 10% of the construction 

 
UCI reserves the right to reject any or all responses to this notice, to waive non-material irregularities, and to deem 
Contractors prequalified for the project. To prequalify, Contractors must agree to comply with all conditions including 
state prevailing wages, 10% bid bond, 100% payment and performance bonds, and insurance requirements. The 
successful Contractor will hold a current and active General Building Contractor (B) license.  

Every effort will be made to ensure that all persons have equal access to contracts and other business opportunities 
with the University within the limits imposed by law or University policy. Each Bidder may be required to show 
evidence of its equal employment opportunity policy. The successful bidder and its subcontractors will be required 
to follow the nondiscrimination requirements set forth in the bid documents and to pay prevailing wage rates at the 
location of the work.  

No contractor or subcontractor may be listed on a Bid for this project unless registered with the Department of 
Industrial Relations pursuant to California Labor Code Sections 1725.5 [with limited exceptions from this 
requirement for bid purposes only under Labor Code section 1771.1(a)]. 

No contractor or subcontractor may be awarded any portion of this project unless registered with the Department 
of Industrial Relations pursuant to Labor Code section 1725.5 and 1771.1. 

This project is subject to compliance monitoring and enforcement by the Department of Industrial Relations. 

The successful bidder shall pay all persons providing construction services and/or any labor on site, including any 
University location, no less than the UC Fair Wage (defined as $15 per hour as of 10/1/17) and shall comply with 
all applicable federal, state and local working condition requirements. 

Contact Viola Teoxon, Senior Contract Analyst at vteoxon@uci.edu for the questionnaire.  For other opportunities: 
https://www.fm.uci.edu/ and www.designandconstruction.uci.edu. 

THE REGENTS OF THE UNIVERSITY OF CALIFORNIA  
 
Advertisement Date: June 6, 2024 
 

mailto:vteoxon@uci.edu
https://www.fm.uci.edu/
http://www.designandconstruction.uci.edu/
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